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Date:    April 13, 2018 
  

Project:    Caesar Rodney High School  

 Deferred Maintenance 

 Contract No. SRS-18001-CRHSdef 

 
The work herein shall be considered part of the bid documents for the referenced project 
and carried out in accordance with the following supplemental instructions issued in 
accordance with the Contract Documents without change in Contract Sum or Contract 
Time.  Acknowledge receipt of addendum on the bid form as indicated. 

 

General 

1. A copy of the Pre-Bid sign-in sheet is included herein. 

2. Sealed bids are due at 3:00pm on April 26, 2018 at Caesar Rodney School 
District, Facilities Management, 7 Front Street, Wyoming, DE 19934 at 
which time they will be publicly opened and read aloud. 

3. The deadline for RFIs to StudioJAED is Friday, April 20, 2017 at 2:00 pm. 

4. RFI and questions are to be submitted via email to Paul Guggenberger and 
Philip Conte at StudioJAED.  
guggenbergerp@studiojaed.com   
contep@studiojaed.com 

 
Pre Bid Meeting Minutes 

1. Reviewed Scope 

 Classroom flooring replacement 

 Floor repairs at stair towers 

 Modification of Boiler Room and Storage Room 

 Ceiling replacement throughout building (Bid Alternate) 

 Window treatment replacement (Bid Alternate) 

 Painting of lockers (Bid Alternate) 

 Provide new Shipping Containers including foundations, asphalt 
paving, and fencing.  Shipping Containers shall be modified to 
include new exterior finish, fire rated walls and ceiling, egress 
components, electrical and fire alarm systems. 

 Mechanical system modifications and expansion including valve 
replacement, new chiller, new pumps, and replacing existing forced 
air systems with new VRF systems. 

 Replace generator 

 Provide new lighting controls at classrooms and offices 

 Replace fire alarm system 

 Extend security and surveillance systems 
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2. Reviewed Bid Form 

a. Complete forms as presented, do not edit or alter. 
b. Provide all information requested in full or bid will not be accepted. 
c. Affidavit of Employee Drug Testing Program. 
d. Acknowledge all addendums as individual items. 
e. Include a copy of your business license, not just a number. 

3. Reviewed Sub Contractor List 

a. Demolition 
b. Masonry 
c. Carpentry 
d. Painting 
e. Flooring 
f. Mechanical 
g. Electrical 
h. Building Automation System 

4. Reviewed Alternates 

a. Alternate 1: Remove ceiling tile and grid.  Provide new suspended 
acoustic panel ceiling system. 

b. Alternate 2: Remove existing window blinds.  Provide new window 
shades. 

c. Alternate 3: Paint lockers throughout. 

5. Reviewed Unit Prices 

a. None 

6. Reviewed Allowances 

a. None 

7. Prevailing Wage Project 

a. Rates included in specifications. 

8. Schedule 

a. Anticipate prompt award and commencement after bids are 
received. 

b. Phase 1 – Summer 2018 
i. 6/11/2018 mobilization.  First Monday after graduation. 

ii. 8/17/2018 complete.  Friday before teachers return. 
c. Phase 2 – Summer 2019 

i. 6/10/2019 mobilization.  First Monday after graduation. 
ii. 8/16/2019 complete.  Friday before teachers return. 

Completion dates and accommodating the School Calendar (below) are 
of primary importance.  Contractor may propose alternate scheduling 
to complete the work if cost or scheduling benefits may be achieved as 
long as overall milestones are maintained and School Calendar is 
accommodated. 
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9. School Calendar - 2018 

a. June 8  Last day of school 
b. June 11  Teacher In-Service Day 
c. June 18  First Day Summer School (150 students in A-Wing  

& LGI) 
d. July 19  Summer School Graduation 
e. July 30  Freshman Success Academy Start (435 students at  

Auditorium / Cafeteria / C & D Wings 
f. Aug 2  Freshman Success Academy End 
g. Aug 8  Band Camp Start (Estimated) 
h. Aug 15  Fall Sport Start 
i. Aug 20  Teacher First Day (Estimated) 
j. Aug 23  Band Camp End (Estimated) 
k. All Summer E-Wing labs open all summer for State Fair 

Phase 2 Ceilings during week of State Fair 

It is anticipated that the School Calendar for 2019 will be similar. 

10. During the contract period, the following work will proceed at the school 
under separate contract. 

a. Artificial turf fields, bleachers, scoreboards.  June 2018 through 
October 2018 

b. Sitework and Construction of a new 60,000 square foot building 
addition and new 7,200 square foot maintenance building to be 
directly coordinated with the scope of work of this contract.  June 
2018 through August 2020. 

c. Roof replacement at Gym.  Summer 2019. 
d. Roof coating at existing school.  Summer 2019. 
e. Deferred Maintenance.  Summer 2018 and Summer 2019. 

11. Contractor Use of Premises 

a. Coordinate schedule and access with the district office and with 
school office. 

b. Use of interior space for storage of materials and equipment must 
be coordinated with school office. 

c. 8’ high chain link fence with vision proof mesh shall be provided by 
the contractor to secure materials and equipment stored on site. 

d. Toilet facilities shall be provided by the Contractor. 
e. Contractor’s personnel shall have no contact with students. 
f. No smoking is permitted on the campus. 
g. Harsh language will not be tolerated. 
h. Work hours are 7:00 to 4:00. 

12. Business License 

a. A Town of Camden business license is required for the successful 
contractor and all contractors. 

13. Additional site visits may be arranged by contacting Ken Starke at the 
District Office.   
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Clarifications 

1. The General Contractor is responsible for all permits and fees. 

2. Furniture will be moved by the School District.  Not all rooms can be 
cleared at the same time.  Furniture will be moved to corridor. 

RFI Responses 

1. Question:  Painting existing & new gas piping – note 3 on M8.2: what are 
the limits for this? How do we measure existing gas piping that’s not shown 
on drawings? Especially that which is hidden to view. What should be 
figured or allowed for bidding purposes?  
Response:  New and existing gas piping which is exposed in the boiler 
room, auxiliary boiler room, auxiliary chiller room, or exterior piping 
adjacent to boiler room is to be painted. 
 

2. Question:  Re-insulating existing interior & exterior HWS&R, CHWS&R, and 
CDWS&R piping systems – note 4 on M8.2: Similar questions as above. 
What should be figured or allowed for bidding purposes? 
Response:  All piping types described are to be stripped of existing 
insulation and reinsulated per specifications.  This applies to all exposed 
piping in the mechanical room, auxiliary mechanical room, auxiliary chiller 
room, and exterior CDWS&R piping at the existing cooling tower. 
 

3. Question:  Re-insulating exterior duct insulation – note MR-2 on M8.4: We 
are directed to verify duct dimensions. This would be lengthy destructive 
investigative work, no can do until work begins. What should be figured or 
allowed for bidding purposes? 
Response:  See attached, reissued M8.4.  Exterior ducts are to be 
reinsulated per specifications as indicated.  Anticipated, nominal 
dimensions are given and contractor is to verify dimensions for installation. 
 

4. Question:  Per the plans – wood ceilings/Linear Metal Ceilings are called 
out to be Armstrong basis of design, however in the specifications it is USG 
Paraline system specified – can there be a clarification/direction given to 
which is correct? 
Response:  USG Paraline is the basis of design.  Subject to the requirements 
of the specifications, Products by Armstrong Metalworks Linear is an 
acceptable alternative. 
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Changes to Specifications 

1. 09 54 23 – LINEAR METAL CEILINGS 

Revise paragraph 2.01.A to indicate Armstrong, Metalworks Linear as an 
approved manufacturer. 

2. 09 65 00 – RESILIENT FLOORING 

Revise paragraph 2.03.A.2 to read, “Height: 4 ½” at walls, 4” at base 
cabinets.” 

Add paragraph 3.03 to read, “Clean flooring and finish with three coats of 
wax in accordance with manufacturer’s instructions.  Wax will be provided 
by the School District.” 

3. 12 24 00 – WINDOW SHADES 

Revise paragraph 2.01.1 to indicate Caco, Inc., Serenity Contract Shades, as 
an approved manufacturer, subject to compliance with the requirements of 
the specification. 

4. 13 34 20 – CUSTOMIZED SHIPPING CONTAINERS 

Add spec section 13 34 20, attached. 
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Changes to Drawings 

1. A5.0 SHIPPING CONTAINER PLANS, ELEVATIONS AND SECTIONS 

Revised container layout.  Deleted single egress door and changed size of 
double door at each shipping container. 

See revised sheet A5.0, attached. 

2. M8.2 MECHANICAL BOILER ROOM PLAN 

Added dimensions at ductwork. 

See revised drawing M8.2, attached. 

3. M8.3 FIRST FLOOR MECHANICAL PLANS 

Added dimensions at ductwork. 

See revised drawing M8.3, attached. 

4. M8.4 MECHANICAL ROOF PLANS 

Added dimensions at ductwork.  Added key notes. 

See revised drawing M8.4, attached. 

5. T14.0 TELECOMMUNICATIONS COVER SHEET 

Revised note 33 to clarify that new C2-VS information outlets are to be 
provided for all new video surveillance camerAs. 

See revised sheet T14.0, attached. 

6. T14.3 INFORMATION TECHNOLOGY FIRST FLOOR PLAN 

Added C2-VS device at each camera location.  Drawings indicate the 
nominal locations of the outlets.  Provide new C2-VS information outlets 
for all new video surveillance cameras whether or not indicated on the 
drawings. 

See revised sheet T14.3, attached. 

7. T14.4 INFORMATION TECHNOLOGY SECOND FLOOR PLAN 

Added C2-VS device at each camera location.  Drawings indicate the 
nominal locations of the outlets.  Provide new C2-VS information outlets 
for all new video surveillance cameras whether or not indicated on the 
drawings. 

8. See revised sheet T14.3, attached. 

 
 
 
End 
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Project:  Caesar Rodney High School 
Project No.:  16061 – Deferred Maintenance 
Date:   April 11, 2018 

 
PRE-BID 

SIGN IN SHEET 
 
 

  REPRESENTATIVE    FIRM / PHONE / FAX / EMAIL 
 

 

  
 

 

1. Rick Kostos  Amakor, Inc. 

    302-834-8664 

 
  No Fax 

    amakor@aol.com 

    

    2. Bill Booth  Commonwealth Construction Co. 

 
  302-654-6611 

 
  No Fax 

 
  bbooth@itscommonwealth.com 

      
   3. Calley Dawkins  Bancroft Construction 

 
  410-310-6786 

 
  No Fax 

 
  mdawkins@bancroftusa.com 

    

     4. Gregory Thompson  Conventional Builders, Inc. 

 
  302-422-2429 

 
  302-422-2135 

 
  conventionalbuilders@comcast.net 

      
   5. Ken Vandegrift  C + D Contractors, Inc. 

 
  302-764-8013 

   302-764-7585 

   Kvandegrift.cd@verizon.net 
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PRE-BID 

SIGN IN SHEET 
 
 

  REPRESENTATIVE    FIRM / PHONE / FAX / EMAIL 
 

 

  
 

6. Gary Fowler  Diamond Mechanical, Inc. 

    302-697-7694 

 
  No Fax 

    gfowler@diamondmechanical.net 

    

    7. Tony Reynolds  Kent Construction 

 
  No Phone 

 
  No Fax 

 
  tony@kentconstructionco.com 

      
   8. Ryne Johnson  Advantech, Inc. 

 
  302-674-8405 

 
  302-674-3698 

 
  rynejohnson@advantechsecurity.net 

    

    9. Ken Starke  Caesar Rodney SD 

 
  302-397-4048 

 
   

 
  kenneth.starke.cr.k12.de.us 

      
   10. Paul Guggenberger  StudioJAED 

 
  302-832-1652 

 
  302-832-1423 

 
  guggenbergerp@studiojaed.com 
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SECTION 13 34 20
CUSTOMIZED SHIPPING CONTAINERS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Custom modified pre-manufactured shipping containers
1.02 RELATED REQUIREMENTS

A. Section 03 30 00 - Cast-in-Place Concrete:  Concrete pad, foundations and anchor bolts.
1.03 REFERENCE STANDARDS

A. ISO 1496-1:2013
B. ADA Standards - Americans with Disabilities Act (ADA) Standards for Accessible Design.

1.04 ADMINISTRATIVE REQUIREMENTS
A. Preinstallation Meeting:  Conduct a preinstallation meeting one week prior to start of this work;

require attendance by affected installers.
1.05 SUBMITTALS

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
B. Product Data:  Submit product data sheets, including material descriptions, dimensions and

profiles of components and finishes, and preparation instructions and recommendations.
C. Shop Drawings:  Submit plans, elevations, sections, construction details, and utility connections

as necessary for this work.
1.06 QUALITY ASSURANCE

A. Manufacturer Qualifications:  Company specializing in manufacturing products specified in this
section, with not less than 20 years of documented experience.

B. Installer Qualifications:  Company specializing in performing work of the type specified and with
minimum 20 years of documented experience.

1.07 DELIVERY, STORAGE, AND HANDLING
A. Delivery of container to site shall be by manufacturer.
B. Means and methods of final placement of containershall be per manufacturer

recommendations.
1.08 WARRANTY

A. See Section 01 78 00 - Closeout Submittals, for additional warranty requirements.
PART 2  PRODUCTS
2.01 MANUFACTURERS

A. Basis of Design for Fabricated Control Booths:
1. TRS Containers.

a. 301 East Essex Avenue, Avenel, NJ 07001-0188
b. 732-636-3300
c. Frank Staropoli, Special Projects Manager

B. Substitutions:  See Section 01 60 00 - Product Requirements.
2.02 MANUFACTURED UNITS

A. Type of Application:  Custom Storage Unit.
1. Configuration:  As indicated on drawings.
2. Size:  Length 20'-0", Width 8'-0", Height 8'-6"
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3. Modifications:
a. Installation of fire-rated door, frame and hardware.
b. Body paint, all sides and top.

2.03 COMPONENTS
A. Shipping Container:

1. New, un-used container.
2. ISO 20' Standard Dry Container.

B. Doors:
1. Size and configuration as indicated on drawings.
2. Fire Rating:  One-Hour.
3. Grade:  ANSI A250.8 Level 3, physical performance Level A, Model 1, full flush.
4. Core:  Polystyrene.
5. Top Closures for Outsqinging Doors:  Flush with top of faces and edges.
6. Galvanizing:  All components hot-dipped zinc-iron allow-coated (galvannealed) in

accordance with ASTM A653, with A60/ZF180 coating.
7. Texture:  Smooth Faces.
8. Finish:  Factory primed. Finish paint by custom manufacturer.

C. Door Frame:
1. Size and configuration as indicated on drawings.
2. Fire Rating:  One-Hour.
3. Type:  Knock-Down.
4. Galvanizing:  All components hot-dipped zinc-iron allow-coated (galvannealed) in

accordance with ASTM A653, with A60/ZF180 coating.
5. Frame Metal Thickness:  16 gage, 0.053 inch, minimum.
6. Finish:  Factory primed.  Finish paint by custom manufacturer.

D. Door Hardware:
1. Refer to specification 08 71 00 - Door Hardware.
2. Hardware set as indicated on drawings.

E. Exterior Paint:
1. Sherwin Williams Seaguard 1000 Marine Enamel or approved equivalent.

2.04 FITOUT
A. Fitout of shipping containers shall be completed on site after containers are set in final location.
B. Fitout scope:

1. Interior partitions, shaftwalls, horizontal shaftwalls.
2. Interior finishes.
3. Electrical systems and components.
4. Life Safety systems and components.
5. Exterior stenciled letters and logos.

C. Refer to subject specification sections for fitout components.
PART 3  EXECUTION
3.01 EXAMINATION

A. Examine substrates, adjacent areas and conditions, and supporting foundation, with installer
present, for compliance with manufacturer's requirements, including installation tolerances and
other conditions affecting performance of this work.

B. Examine installed anchor bolts for accuracy, and verify that bearing surfaces are ready to
receive this work.

C. Proceed with installation only after unsatisfactory conditions have been corrected.
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3.02 INSTALLATION
A. Manufacturer shall off-load containers at location identified in Preinstallation Meeting.
B. General Contractor shall place containers at final, installed location on prepared foundations.
C. Complete fitout in accordance with drawings and specifications.
D. Install booth in accordance with manufacturer's written instructions.
E. Install connection to electrical and communication systems.

3.03 ADJUSTING
A. Adjust doors, and hardware to operate smoothly and properly without binding, and verify that

locks engage accurately and securely without forcing or binding.
B. Lubricate hardware and other moving booth components in accordance with manufacturer's

written instructions.
C. Touch-up, repair or replace damaged products or exposed finishes prior to Date of Substantial

Completion.
3.04 TURN OVER

A. General Contractor shall turn over to the Owner complete, fully functional, turn-key modified
shipping containers to be used for storage.

END OF SECTION


